

Tender Openings – June 2021

Tender Title	Tender Date Opening	Submission Company	Amount Submitted
RFQ Surface Treatment	June 3, 2021	Con-Trac Corp	#1 - \$12.72 ea = \$6,703.44 #2 - \$6.36 ea = \$171,274.80 Total = \$177,978.24 + HST
Sewer Jetter/Cleaner Mounted Single Axle Truck	June 3, 2021	Joe Johnson Equipment	\$329,785.00 + HST
Valley Lift Station Upgrades	June 10, 2021	MBuilds (NWO) Limited	\$468,900.00 + HST
Parks & Recreation Master Plan	June 10, 2021	Expedition Management Consulting Ltd	\$75,315 + HST
		RC Strategies – Scatliff+Miller+Murray	\$85,609 + HST
		Urban Systems	\$79,700 + HST
		HTFC	\$169,381.35 incl HST
		Little Bluestem Landscape Architects	\$25,500 + HST
Central Community Club Complex Design & Build **This is an invite only tender from a pre-qualification process to RFQ process where top 3 qualified to tender	June 10, 2021	Marrbeck	\$3,186,897 +HST
		Sierra Construction	\$1,728,500 + HST
		Boreal Architects	\$1,991,115 + HST
Water Treatment Plan Generator Replacement	June 10, 2021	Lake of the Woods Electric	\$753,478 + HST
		Marrbeck	\$870,000 + HST
Accessibility Path & Ramp	June 17, 2021	Sierra Construction	\$77,650 + HST
Destination Brand, Website & Marketing Strategy	June 17, 2021	The New Business	\$75,000 + HST
		Shirish Kokate, Kishman Solutions	\$115,080 + HST Ongoing - \$12,000/mo
		Martin Fisher, Sherpa Marketing	\$151,500 + HST
		Brickworks Communications	Hourly rates provided
		Wheelhouse Marketing	Not included

		Wake Marketing	\$75,000 + HST
		26 Projects	\$199,080 incl HST 12 mo project
		UpHouse	Up to \$77,000 + HST
		Postmedia Solutions	\$64,500 + HST *ballpark total
Kenora Rec Centre UTV	June 24, 2021	Tompkins Outdoors	\$39,069.40 + HST
		Solid City Equipment	\$34,282.97 + HST
Husky the Muskie Rehabilitation	June 24, 2021	Dinosaur Valley Studios	\$72,000 + HST
Self-Cleaning Washroom	June 24, 2021	NO SUBMISSIONS	
Central Park Sewer Water Rehabilitation	June 25, 2021	Titan Contractors	\$398,342 + HST
Coney Island Shuttle	June 29, 2021	Green Adventures Inc.	\$10,000 + HST